| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 08/15/03
PAGE : 461 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 360, 715. 00 RQUTE : SR 250
CALL CRDER : 461 CONTRACT ID : B -26563-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 06/01/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 4478001
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOW BI D
1 35-1549010 MCALI STER EXCAVATI NG CO $ 348, 377.07 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $  385,234.71 110. 5798%
3 35-1385672 FORCE CONSTRUCTI ON CO. | NC. $ 388, 641. 40 111. 5576%
4  35-1128289 BEATY CONSTRUCTI ON, | NC. $ 407, 177. 18 116. 8782%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 418, 490. 28 120. 1256%
| (1) 35-1549010 | (2) 35-1917625 | (3) 35-1385672
| MCALI STER EXCAVATI NG CO | M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON CO. | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REPLACEMENT
I | |
0001 105-06845 LUMP| 8000. 00000 8000.00]  10000. 00000 10000. 00]  14800. 00000 14800. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 MOS | 1250. 00000 7500. 00| 1800. 00000 10800. 00| 1500. 00000 9000. 00
FI ELD OFFI CE, B | | [
0003 110-01001 LUMP|  16000. 00000 16000. 00|  19000. 00000 19000.00|  19750. 00000 19750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 7500. 00000 7500. 00| 5700. 00000 5700. 00| 6200. 00000 6200. 00
CLEARI NG R GHT OF WAY | | |
0005 202-02241 40.000 m | 30. 00000 1200. 00| 20. 00000 800. 00| 24. 00000 960. 00
GUARDRAI L, REMOVE | | |
0006 202-51330 LUMP|  10000. 00000 10000. 00|  24000. 00000 24000. 00|  25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE | | [
0007 202-60820 180.000 n2 | 10. 00000 1800. 00| 11. 00000 1980. 00| 10. 00000 1800. 00
SURFACE M LLI NG ASPHALT | | |
0008 203-02000 879.000 n8 | 18. 00000 15822. 00| 20. 00000 17580. 00| 21. 00000 18459. 00
EXCAVATI ON,  COMVON | | |
0009 203-02070 81.000 n8 | 24. 00000 1944. 00| 20. 00000 1620. 00| 37. 00000 2997. 00
BORROW | | |
0010 203-51223 40.000 n8 | 18. 00000 720. 00| 30. 00000 1200. 00| 37. 00000 1480. 00
EXCAVATI ON,  VATERWAY | | |
0011 205-06931 17.700 My | 30. 00000 531. 00| 20. 00000 354. 00| 77. 00000 1362. 90
TEMPORARY CHECK DAM REVETMENT R PRAP | | [
0012 205-06937 330.000 m | 6. 25000 2062. 50| 5. 20000 1716. 00| 5. 05000 1666. 50
TEMPORARY SI LT FENCE | | |
0013 206-51230 15.000 n8 | 24. 00000 360. 00| 40. 00000 600. 00| 36. 00000 540. 00

EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED [ | |



ENG NEER S ESTI MATE: $
CALL ORDER : 461
LETTI NG DATE : 08/12/03 10:00 AM

360, 715. 00

SET-ASI DE :

| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 08/15/03
PAGE : 461 -2
TABULATI ON CF BI DS
RQUTE : SR 250
CONTRACT ID : B -26563-A COUNTI ES : SW TZERLAND
DI STR CT : SEYMOUR DI STRI CT

| (1) 35-1549010 |
| MCALI STER EXCAVATI NG 0O |

LINE NO/ | TEM CODE / ALT

| TEM DESCR! PTI ON QUANTI TY

0014 207-07502 825.000 n®
SUBGRADE TREATMENT, TYPE D

0015 211-06467 22.000 n8
AGGREGATE FOR END BENT BACKFI LL |

0016 303-52308 505.000 My
COMPACTED AGGREGATE, O, 53 |

0017 402-07432 195.000 My
HVA SURFACE, TYPE A

0018 402-07435 192.000 My
HVA | NTERVEDI ATE, TYPE A |

0019 402-07440 493.000 My
HVA BASE, TYPE A |

0020 405-05518 340.000 ne2
ASPHALT FOR PRI NE COAT

0021 406-05521 3240.000 P
ASPHALT FOR TACK COAT

0022 601-01128 4.000 EACH
GUARDRAI L TRANSI TI ON TYPE WGB |

0023 601-01700 1.000 EACH
GUARDRAI L TERM NAL SYSTEM W BEAM |
CURVED, 1 |

0024 601-01839 3.000 EACH
GUARDRAI L TERM NAL SYSTEM W BEAM |
CURVED, 6 |

0025 601-01846 1.000 EACH

GUARDRAI L TERM NAL SYSTEM W BEAM |
CURVED, 3 |
0026 601-02103 60.960 m |
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m |
SPACI NG |
2.000 EACH

0027 601-06037
GUARDRAI L END TREATMENT, | |
0028 601-06854 2.000 EACH
GUARDRAI L, W BEAM NESTED [
0029 601-99105 80.010 m |

GUARDRAI L, WBEAM 1.905 m SPACI NG |

0030 602-06729 4.000 EACH
BARRI ER DELI NEATOR |
0031 607-06335 70.100 m |
PAVED SIDE DI TCH, A |
0032 610-06257 132.200 n2 |

REI NFORCED CONCRETE BRI DGE APPROACH,
250 nm |

UNIT PR CE AncxhnI
2100000 17325. 00|
31. 00000 682 ooI
35. 00000 17675. 00
60. 00000 11700 ooI
58. 00000 11136. 00
42. 00000 20706 ooI
1. 75000 595 ooI

0. 20000 648.00I
1265. 00000 5oso.ooI
1857. 00000 1857. 00
I

1852. 00000 5556. 00
I

1725. 00000 1725. 00
I

51. 00000 3108. 96

I

720. 00000 1440. 00
1650. 00000 3300.00I
34. 50000 2760. 35
12. 00000 48.ooI
80. 00000 5608. 00
78. 00000 10311. 60

|

(2) 35-1917625

<

| (3) 35-1385672

LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON CO | NC.
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
700000 5775.00  17.15000 14148.75
100. 00000 2200 OOI 64. 00000 1408. 00
27.00000 13635 OOI 26. 00000 13130. 00
60. 00000 11700 OOI 55. 00000 10725. 00
55. 00000 10560 OOI 53. 00000 10176. 00
39. 00000 19227 OOI 37. 00000 18241. 00
1. 60000 544 OOI 1. 50000 510. 00
0. 20000 648.00I 0. 15000 486. 00
1150. 00000 4600.00I 835. 00000 3340. 00
1650. 00000 1650.00I 1525. 00000 1525. 00
I
1650. 00000 4950.00I 1525. 00000 4575. 00
I
1550. 00000 1550.00I 1525. 00000 1525. 00
I
45. 00000 2743.20I 80. 00000 4876. 80
I
650. 00000 1300.00I 575. 00000 1150. 00
1550. 00000 3100.00I 1650. 00000 3300. 00
31. 00000 2480.31I 35. 00000 2800. 35
9. 00000 36.00I 6. 00000 24.00
120. 00000 8412.00I 120. 00000 8412. 00
70. 00000 9254.00I 73. 00000 9650. 60



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 461 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 360, 715. 00 ROUTE : SR 250
CALL ORDER . 461 CONTRACT ID : B -26563-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1549010 | (2) 35-1917625 | (3) 35-1385672
| MCALI STER EXCAVATI NG CO | M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTION CO | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0033 610- 07486 77.000 My | 65. 00000 5005. 00| 63. 00000 4851. 00| 60. 00000 4620. 00
HVA FOR APPROACHES, TYPE A | | |
0034 611-06497 1.000 EACH 230. 00000 230. 00| 220. 00000 220. 00| 99. 00000 99. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0035 615- 06490 25.000 EACH 124. 00000 3100. 00| 110. 00000 2750. 00| 100. 00000 2500. 00
R GHT OF WAY MARKER | | [
0036 615- 06505 8.000 EACH 472. 00000 3776. 00| 420. 00000 3360. 00| 495. 00000 3960. 00
MONUMENT, B | | |
0037 615- 06510 1.000 EACH 435. 00000 435. 00| 390. 00000 390. 00| 325. 00000 325. 00
MONUMENT, C | | |
0038 621-01004 2.000 EACH 750. 00000 1500. 00| 525. 00000 1050. 00| 635. 00000 1270. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621-06548 3.000 kg | 85. 00000 255. 00| 100. 00000 300. 00| 72. 00000 216. 00
SEED M XTURE, CV | | |
0040 621- 06559 2230.000 n2 | 0. 74000 1650. 20| 0. 35000 780. 50| 0. 66000 1471. 80
MULCHED SEEDI NG R | | |
0041 621- 06567 5.000 kL | 0. 60000 3. 00| 11. 00000 55. 00| 0. 50000 2.50
WATER | [ |
0042 621-06574 88.000 n2 | 7. 25000 638. 00| 5. 25000 462. 00| 5. 90000 519. 20
SODDI NG | | |
0043 621- 06575 170.000 n2 | 7. 25000 1232. 50| 5. 25000 892. 50| 5. 90000 1003. 00
SODDI NG,  NURSERY | | |
0044 621-52448 8.000 EACH 36. 50000 292. 00| 33. 00000 264. 00| 18. 00000 144. 00
SI GN, DO NOT SPRAY | |
0045 622-52436 4.000 EACH 36. 50000 146. 00| 33. 00000 132. 00| 18. 00000 72. 00
SIGN, DO NOT MOW OR SPRAY | | |
0046 622-91786 40. 000 EACH 14. 50000 580. 00| 7. 35000 294. 00| 13. 60000 544. 00
SEEDLI NG | | |
0047 622-98200 2.000 EACH 32. 00000 64. 00| 33. 00000 66. 00| 18. 00000 36. 00
SIGN, DO NOT Di STURB | | [
0048 701-51195 58.500 m | 95. 00000 5557. 50| 150. 00000 8775. 00| 156. 00000 9126. 00
PILE, STEEL H, HP 310 X 79 | | |
0049 701-91792 10. 000 EACH 90. 00000 900. 00| 125. 00000 1250. 00| 85. 00000 850. 00
PILE TIP, STEEL H | | |
0050 702-51110 146.100 kg | 6. 00000 876. 60| 6. 00000 876. 60| 8. 00000 1168. 80
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0051 703-51030 1796.000 kg | 1. 35000 2424. 60| 1. 50000 2694. 00| 1. 90000 3412. 40
REI NFORCI NG STEEL | | [
0052 703-51032 9041. 000 kg | 1. 46000 13199. 86| 1. 60000 14465. 60| 1. 80000 16273. 80

REI NFORCI NG STEEL, EPOXY COATED |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 08/15/03
PAGE : 461 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 360, 715. 00 ROUTE : SR 250
CALL CRDER : 461 CONTRACT ID : B -26563-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 08/12/03 10:00 AM Dl STRI CT : SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1549010 | (2) 35-1917625 | (3) 35-1385672
| MCALI STER EXCAVATI NG CO | M LESTONE CONTRACTCRS, L.P. | FORCE CONSTRUCTI ON CO. | NC.
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ g
0053 704-51002 84.000 n8 | 503. 50000 42294. 00| 860. 00000 72240. 00| 700. 00000 58800. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0054 706- 05733 4.000 EACH 1450. 00000 5800. 00| 1400. 00000 5600. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, VBC | |
0055 706-51020 4.800 n8 | 608. 00000 2918. 40| 550. 00000 2640. 00| 600. 00000 2880. 00
CONCRETE, C, RAILING | |
0056 707-05984 101.500 m | 296. 00000 30044. 00| 318. 00000 32277. 00| 300. 00000 30450. 00
STRUCTURAL MEMBERS, CONCRETE | - BEAM | | |
111, 1143 nm X 406 nm | | |
0057 709-51821 LUWP| 2500. 00000 2500. 00| 1450. 00000 1450. 00| 2810. 00000 2810. 00
SURFACE SEAL | | |
0058 715-05121 38.000 m | 100. 00000 3800. 00| 100. 00000 3800. 00| 92. 00000 3496. 00
PIPE, TYPE 1, C RCULAR 450 mm | | |
0059 715- 05169 40.000 m | 90. 00000 3600. 00| 90. 00000 3600. 00| 65. 00000 2600. 00
PIPE, TYPE 3, CIRCULAR 375 mm | | |
0060 715- 05292 3.500 m | 1100. 00000 3850. 00| 1700. 00000 5950. 00| 2082. 00000 7287.00
PIPE, TYPE 1, DEFORVED, MN. AREA 5.90 | | |
m (3.48 x 2.21 m | | |
0061 715-05407 28.000 m | 30. 00000 840. 00| 30. 00000 840. 00| 25. 00000 700. 00
Pl PE, END BENT DRAIN, 150 mm [ | |
0062 715-46010 4.000 EACH 300. 00000 1200. 00| 250. 00000 1000. 00| 321. 00000 1284. 00
Pl PE END SECTI ON, 450 nm | | |
0063 801- 06625 10. 000 EACH| 130. 00000 1300. 00| 80. 00000 800. 00| 75. 00000 750. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0064 801- 06640 22.000 EACH 155. 00000 3410. 00| 140. 00000 3080. 00| 135. 00000 2970. 00
CONSTRUCTI ON SIGN, A | | |
0065 801- 06645 1.000 EACH 52. 00000 52. 00| 105. 00000 105. 00| 100. 00000 100. 00
CONSTRUCTI ON SIGN, B | | |
0066 801-07118 12.000 m | 46. 00000 552. 00| 40. 00000 480. 00| 38. 00000 456. 00
BARRI CADE, I11-A | | |
0067 801-07119 36.000 m | 46. 00000 1656. 00| 40. 00000 1440. 00| 42. 00000 1512. 00
BARRI CADE, 111-B | | |
0068 804- 06770 2.000 EACH 23. 00000 46. 00| 21. 00000 42, 00| 14. 00000 28. 00
DELI NEATCR POST | | |
0069 808- 06703 520.000 m 1. 20000 624. 00| 0. 90000 468. 00| 0. 85000 442.00
LI NE, THERMOPLASTIC, SCLID, WH TE, 100mmj | |
0070 808- 75245 6800.000 m | 1. 08000 7344. 00| 0. 85000 5780. 00| 0. 83000 5644. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | [ |
100mm | | |
SECTI ON TOTALS | $ 348, 377. 07| $ 385, 234. 71| $ 388, 641. 40
__________________________________________ g
CONTRACT TOTALS [ $ 348, 377. 07| $ 385, 234. 71| $ 388, 641. 40




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 461 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 360, 715. 00 ROUTE : SR 250
CALL ORDER . 461 CONTRACT ID : B -26563-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-2040801 [
| BEATY CONSTRUCTI ON, | NC. | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REPLACEMENT
[ I |
0001 105-06845 LUWP| 16000. 00000 16000. 00| 15000. 00000 15000. 00|
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07039 6.000 MXS | 2000. 00000 12000. 00| 1200. 00000 7200. 00|
FI ELD OFFICE, B | [
0003 110-01001 LUWP| 20350. 00000 20350. 00| 19000. 00000 19000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 6100. 00000 6100. 00| 2500. 00000 2500. 00|
CLEARI NG RI GHT OF WAY | | [
0005 202- 02241 40.000 m | 25. 00000 1000. 00| 24. 00000 960. 00|
GUARDRAI L, REMOVE | [
0006 202-51330 LUWP| 61913. 00000 61913. 00| 25000. 00000 25000. 00|
PRESENT STRUCTURE, REMOVE | | |
0007 202-60820 180.000 n2 | 10. 50000 1890. 00| 12. 00000 2160. 00|
SURFACE M LLI NG, ASPHALT | | [
0008 203- 02000 879.000 nB | 11. 75000 10328. 25| 15. 00000 13185. 00|
EXCAVATI ON, COVVON | | [
0009 203- 02070 81.000 n8 | 1. 00000 81. 00| 32. 00000 2592. 00|
BORROW | | |
0010 203-51223 40.000 nB8 | 15. 50000 620. 00| 21. 00000 840. 00|
EXCAVATI ON, WATERWAY | | [
0011 205-06931 17.700 My | 100. 00000 1770. 00| 35. 00000 619. 50|
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0012 205- 06937 330.000 m | 5. 25000 1732. 50| 5. 05000 1666. 50|
TEMPORARY SI LT FENCE | | |
0013 206-51230 15.000 nB8 | 88. 00000 1320. 00| 45. 00000 675. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0014 207-07502 825.000 n2 | 9. 25000 7631. 25| 11. 00000 9075. 00|
SUBGRADE TREATMENT, TYPE D | | [
0015 211- 06467 22.000 nmB8 | 90. 00000 1980. 00| 75. 00000 1650. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0016 303-52308 505.000 My | 24. 50000 12372. 50| 26. 00000 13130. 00|
COVPACTED AGGREGATE, O 53 | | |
0017 402-07432 195.000 My | 60. 00000 11700. 00| 58. 25000 11358. 75|
HVA SURFACE, TYPE A | | [
0018 402-07435 192.000 My | 57. 00000 10944. 00| 57. 50000 11040. 00|
HVA | NTERVEDI ATE, TYPE A | | |
0019 402-07440 493.000 My | 40. 00000 19720. 00| 52. 00000 25636. 00|
HVA BASE, TYPE A | | |
0020 405- 05518 340.000 n2 | 1. 60000 544. 00| 1. 70000 578. 00|

ASPHALT FOR PRI ME COAT | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 15/ 03
PAGE : 461 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 360, 715. 00 ROUTE : SR 250
CALL ORDER : 461 CONTRACT 1D : B -26563-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-1128289 | (5) 35-2040801 |
| BEATY CONSTRUCTI ON, | NC. | GOHVANN ASPHALT & CONSTR, ||
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0021 406- 05521 3240.000 2 | 0. 15000 486. 00| 0. 85000 2754. 00|
ASPHALT FOR TACK CQOAT | | |
0022 601-01128 4.000 EACH 1100. 00000 4400. 00| 1100. 00000 4400. 00|
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0023 601- 01700 1.000 EACH 1615. 00000 1615. 00| 1615. 00000 1615. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0024 601- 01839 3.000 EACH| 1611. 00000 4833. 00| 1611. 00000 4833. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0025 601- 01846 1.000 EACH 1500. 00000 1500. 00| 1500. 00000 1500. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0026 601-02103 60.960 m 44. 20000 2694. 43| 44. 20000 2694. 43|
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | | |
SPACI NG [ | |
0027 601- 06037 2.000 EACH 625. 00000 1250. 00| 625. 00000 1250. 00|
GUARDRAI L END TREATMENT, | | | |
0028 601- 06854 2.000 EACH 1500. 00000 3000. 00| 1500. 00000 3000. 00|
GUARDRAI L, W BEAM NESTED | | [
0029 601- 99105 80.010 m | 30. 15000 2412. 30| 30. 15000 2412. 30|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0030 602- 06729 4.000 EACH| 10. 00000 40. 00| 7. 00000 28. 00|
BARRI ER DEL| NEATOR | | |
0031 607- 06335 70.100 m | 80. 00000 5608. 00| 230. 00000 16123. 00|
PAVED SI DE DI TCH, A | | |
0032 610- 06257 132.200 n2 | 70. 00000 9254. 00| 75. 00000 9915. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0033 610- 07486 77.000 My | 65. 00000 5005. 00| 69. 00000 5313. 00|
HVA FOR APPROACHES, TYPE A | | |
0034 611- 06497 1.000 EACH| 215. 00000 215. 00| 215. 00000 215. 00|
MAl LBOX ASSEMBLY, S| NGLE | | |
0035 615- 06490 25.000 EACH| 108. 00000 2700. 00| 108. 00000 2700. 00|
Rl GHT OF WAY MARKER | | |
0036 615- 06505 8.000 EACH 410. 00000 3280. 00| 410. 00000 3280. 00|
MONUMENT, B | | |
0037 615- 06510 1.000 EACH 375. 00000 375. 00| 375. 00000 375. 00|
MONUMENT, C | | |
0038 621- 01004 2.000 EACH 700. 00000 1400. 00| 635. 00000 1270. 00|

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 461 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 360, 715. 00 ROUTE : SR 250
CALL ORDER . 461 CONTRACT ID : B -26563-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-2040801 [
| BEATY CONSTRUCTI ON, | NC. | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 621-06548 3.000 kg | 75. 00000 225. 00| 72. 00000 216. 00
SEED M XTURE, CV | | |
0040 621- 06559 2230.000 n2 | 0. 70000 1561. 00| 0. 66000 1471. 80
MULCHED SEEDING R | | [
0041 621-06567 5.000 kL | 0. 55000 2. 75| 0. 50000 2.50
WATER | | |
0042 621-06574 88.000 n2 | 8. 00000 704. 00| 5. 90000 519. 20
SODDI NG | | [
0043 621-06575 170.000 n2 | 8. 00000 1360. 00| 5. 90000 1003. 00
SODDI NG, NURSERY | | [
0044 621-52448 8.000 EACH 32. 00000 256. 00| 29. 00000 232.00
SIGN, DO NOT SPRAY [ [ [
0045 622-52436 4.000 EACH 32. 00000 128. 00| 29. 00000 116. 00
SIGN, DO NOT MOW OR SPRAY | | |
0046 622-91786 40. 000 EACH| 15. 00000 600. 00| 13. 60000 544. 00
SEEDLI NG | | [
0047 622-98200 2.000 EACH 32. 00000 64. 00| 29. 00000 58. 00
SIGN, DO NOT Di STURB | | [
0048 701-51195 58.500 m | 130. 00000 7605. 00| 150. 00000 8775. 00
PILE, STEEL H, HP 310 X 79 | | [
0049 701-91792 10. 000 EACH 75. 00000 750. 00| 95. 00000 950. 00
PILE TIP, STEEL H | | [
0050 702-51110 146. 100 kg | 7. 00000 1022. 70| 7. 00000 1022. 70
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0051 703-51030 1796.000 kg | 1. 75000 3143. 00| 1. 50000 2694. 00
REI NFORCI NG STEEL | | [
0052 703-51032 9041.000 kg | 1. 50000 13561. 50| 1. 60000 14465. 60|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0053 704-51002 84.000 nB8 | 700. 00000 58800. 00| 900. 00000 75600. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0054 706- 05733 4.000 EACH 1500. 00000 6000. 00| 1400. 00000 5600. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0055 706-51020 4.800 nB | 575. 00000 2760. 00| 600. 00000 2880. 00|
CONCRETE, C, RAILING | | [
0056 707-05984 101.500 m | 280. 00000 28420. 00| 442. 00000 44863. 00|

STRUCTURAL MEMBERS, CONCRETE | - BEAM | | I
111, 1143 nm X 406 mm | | [

0057 709-51821 LUMP| 3000. 00000 3000. 00| 2500. 00000 2500. 00|
SURFACE SEAL | | |
0058 715-05121 38.000 m | 80. 00000 3040. 00| 100. 00000 3800. 00|

PIPE, TYPE 1, CIROULAR 450 nm [ [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PACGE : 461 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 360, 715. 00 ROUTE : SR 250
CALL ORDER . 461 CONTRACT ID : B -26563-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-2040801 [
| BEATY CONSTRUCTI ON, | NC. | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0059 715-05169 40.000 m | 74. 00000 2960. 00| 90. 00000 3600. 00
PIPE, TYPE 3, O RCULAR 375 nm | [ |
0060 715-05292 3.500 m | 1900. 00000 6650. 00| 1400. 00000 4900. 00|

PIPE, TYPE 1, DEFORMED, M N AREA 5.90 |
ne (3.48 x 2.21 |

|
0061 715- 05407 28.000 m | 16. 00000 448. 00| 40. 00000 1120. 00|
Pl PE, END BENT DRAIN, 150 nm | | |
0062 715- 46010 4.000 EACH 275. 00000 1100. 00| 525. 00000 2100. 00|
Pl PE END SECTION, 450 mm | | |
0063 801- 06625 10. 000 EACH 85. 00000 850. 00| 75. 00000 750. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0064 801- 06640 22.000 EACH 150. 00000 3300. 00| 135. 00000 2970. 00|
CONSTRUCTI ON SI GN, A | | |
0065 801- 06645 1.000 EACH 110. 00000 110. 00| 100. 00000 100. 00|
CONSTRUCTI ON SIGN, B | | |
0066 801-07118 12.000 m | 40. 00000 480. 00| 38. 00000 456. 00|
BARRI CADE, |11-A | | |
0067 801-07119 36.000 m | 44. 00000 1584. 00| 42. 00000 1512. 00|
BARRI CADE, 111-B | | |
0068 804- 06770 2.000 EACH 20. 00000 40. 00| 20. 00000 40. 00|
DELI NEATOR POST | | |
0069 808- 06703 520.000 m | 0. 90000 468. 00| 0. 85000 442. 00|
LINE, THERMOPLASTIC, SOLID, WH TE, 100mm | |
0070 808- 75245 6800.000 m | 0. 90000 6120. 00| 0. 83000 5644. 00|
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100mMm | | |
SECTI ON TOTALS [ $ 407, 177.18 $ 418, 490. 28|
------------------------------------------ o

CONTRACT TOTALS | $ 407,177. 18| $ 418, 490. 28|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER 471 CONTRACT I D : B -26856-A
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL
SET- AS| DE :

VENDOR RANKI NG :

ROUTE :
COUNTI ES :

PROJECT( S)

70
HANCOCK
WAYNE

0705123
0705123
0705123

DATE : 08/15/03
PAGE : 471 -1

HENRY

O~NO U WN P

35-1917625 M LESTONE CONTRACTCRS, L.P.
35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG
35-1128289 BEATY CONSTRUCTI QN, | NC.
35-2064912 B & P CONSTRUCTI ON

18- 6227744 LUDWG R H CONSTRUCTI ON

35- 1609544 SCHUTT- LOOKABI LL CO

35- 1310611 DUNCAN ROBERTSON | NC

35- 0999231 HUNT PAVI NG COVPANY, | NC.

L R R R R R

491, 197.

. 0000%
. 1361%
. 8900%
. 2814%
. 5280%
. 6820%
. 8935%

8726%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER . 481 CONTRACT ID :
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- AS| DE :

VENDOR RANKI NG :

B -26877-A
LAPORTE DI STRI CT
05/ 14/ 04 COVPLETI ON DATE

ROUTE :
COUNTI ES :

PROJECT( S)

700 NORTH
NEWION

9956016

DATE : 08/15/03
PAGE : 481 -1

1 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON
2 35-1523985 WRTZ & YATES, |NC

642, 407. 98
649, 976. 86

100. 0000%
101. 1782%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 491 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 776, 000. 00 ROUTE : SR 261
CALL ORDER © 491 CONTRACT ID : B -26967-A COUNTI ES : WARRI CK
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 80 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 3387008
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1878024 RAGLE, | NC. $  652,661.45 100. 0000%
2 35-1057095 BLANKENBERGER BROTHERS $  692,266.24 106. 0681%
3 35-1801998 CLR INC. $  747,384.25 114. 5133%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  834,507.23 127. 8621%
5  35-1009310 DEI G BROTHERS LUVBER & CONSTR $  886,907.17 135. 8908%
| (1) 35-1878024 | (2) 35-1057095 | (3) 35-1801998
| RAGLE, | NC. | BLANKENBERGER BROTHERS |CLR INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105- 06845 LUMP| 5000. 00000 5000.00]  10000. 00000 10000. 00|  19000. 00000 19000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 8.000 MDS | 1300. 00000 10400. 00| 1480. 00000 11840. 00| 2400. 00000 19200. 00
FIELD OFFI CE, A | | [
0003 110- 01001 LUMP|  32500. 00000 32500. 00|  34000. 00000 34000.00|  37500. 00000 37500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 3000. 00000 3000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 01000 LUMP| 1. 00000 1. 00| 500. 00000 500. 00| 200. 00000 200. 00
STRUCTURES AND OBSTRUCTI ONS, REMOVE | |
BRI CK/ METAL SI GN | N PARCEL NO 3 | | |
0006 202- 02241 128.000 m | 5. 00000 640. 00| 5. 00000 640. 00| 9. 00000 1152. 00
GUARDRAI L, REMOVE | |
0007 202- 02245 1.000 EACH 50. 00000 50. 00| 250. 00000 250. 00| 350. 00000 350. 00
TREE, 150 mm REMOVE | | |
0008 202- 02255 2.000 EACH 100. 00000 200. 00| 550. 00000 1100. 00| 350. 00000 700. 00
TREE, 460 mm REMOVE | | |
0009 202- 51330 LUMP|  20000. 00000 20000. 00| 9000. 00000 9000.00]  12000. 00000 12000. 00
PRESENT STRUCTURE, REMOVE | |
0010 202- 60820 170.000 n2 | 6. 50000 1105. 00| 10. 00000 1700. 00| 9. 00000 1530. 00
SURFACE M LLING ASPHALT | | |
0011 202- 74035 5.000 EACH 40. 00000 200. 00| 70. 00000 350. 00| 45. 00000 225. 00
SI GN, REMOVE | | |
0012 203- 02000 2809.000 n8 | 14. 00000 39326. 00| 10. 00000 28090. 00| 6. 60000 18539. 40
EXCAVATI ON,  COVMON | | |
0013 203- 02070 15.000 n8 | 45. 00000 675. 00| 20. 00000 300. 00| 15. 00000 225. 00

BORROW | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 15/ 03
PAGE : 491 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 776, 000. 00 ROUTE : SR 261
CALL ORDER : 491 CONTRACT ID: B -26967-A COUNTI ES : WARRI CK
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1878024 | (2) 35-1057095 | (3) 35-1801998
| RAGLE, I NC | BLANKENBERGER BROTHERS | (LR, I NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0014 203-51223 462.000 n8 | 8. 00000 3696. 00| 9. 00000 4158. 00| 8. 50000 3927. 00
EXCAVATI ON, WATERWAY | |
0015 205- 06931 23.000 My | 20. 00000 460. 00| 29. 00000 667. 00| 55. 00000 1265. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0016 205- 06932 40.000 m | 14. 00000 560. 00| 12. 55000 502. 00| 20. 00000 800. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0017 205- 06937 320.000 m | 3. 50000 1120. 00| 5. 15000 1648. 00| 5. 50000 1760. 00
TEMPORARY SI LT FENCE | | |
0018 207- 07500 1512. 000 n2 | 3.00000 4536. 00| 5.17000 7817. 04| 11. 80000 17841. 60
SUBGRADE TREATMENT, TYPE C | |
0019 207- 07503 1520.000 n2 | 1. 00000 1520. 00| 4. 73000 7189. 60| 9. 10000 13832. 00
SUBGRADE TREATMENT, TYPE E | |
0020 211- 07454 430.200 n8 | 22. 50000 9679. 50| 20. 00000 8604. 00| 22. 00000 9464. 40
STRUCTURE BACKFI LL | | |
0021 213-52830 7.400 n8 | 185. 00000 1369. 00| 160. 00000 1184. 00| 500. 00000 3700. 00
FLOMBLE MORTAR | |
0022 301-07448 3327.700 My | 19. 00000 63226. 30| 20. 25000 67385. 93] 24. 50000 81528. 65
COVPACTED AGGREGATE, NO 53, BASE | | |
0023 304- 07493 38.900 My | 120. 00000 4668. 00| 99. 15000 3856. 94| 108. 00000 4201. 20
W DENI NG W TH HVA, TYPE B | | |
0024 402- 07432 339.000 My | 54. 00000 18306. 00| 54. 00000 18306. 00| 59. 00000 20001. 00
HVA SURFACE, TYPE A | | |
0025 402- 07433 235.200 My | 57. 00000 13406. 40| 57. 00000 13406. 40| 63. 00000 14817. 60
HVA SURFACE, TYPE B | | |
0026 402- 07435 417.800 My | 41. 90000 17505. 82| 41. 90000 17505. 82| 46. 00000 19218. 80
HVA | NTERVEDI ATE, TYPE A | | |
0027 402-07438 331.400 My | 43. 70000 14482. 18| 43. 70000 14482. 18| 48. 00000 15907. 20
HVA | NTERVEDI ATE, TYPE B | | |
0028 402- 07440 274.900 My | 45. 80000 12590. 42| 45. 80000 12590. 42| 50. 00000 13745. 00
HVA BASE, TYPE A | |
0029 402- 07441 1099.000 My | 37. 50000 41212. 50| 37. 50000 41212. 50| 41. 00000 45059. 00
HVA BASE, TYPE B | |
0030 404- 05511 174.000 n2 | 11. 55000 2009. 70| 11. 55000 2009. 70| 12. 00000 2088. 00
SEAL COAT, 2 | |
0031 404- 05514 63.000 n2 | 31. 75000 2000. 25| 31. 75000 2000. 25| 35. 00000 2205. 00
SEAL COAT, 5 | |
0032 405- 05517 7.900 My | 418. 80000 3308. 52| 418. 80000 3308. 52| 460. 00000 3634. 00
ASPHALT FOR PRI ME COAT | |
0033 406- 05520 3.400 My | 253. 75000 862. 75| 253. 75000 862. 75| 280. 00000 952. 00
ASPHALT FOR TACK COAT | | |
0034 601- 01522 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00| 1325. 00000 5300. 00

GUARDRAI L TRANSI TI ON TYPE TGB |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 491 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 776, 000. 00 ROUTE : SR 261
CALL ORDER © 491 CONTRACT ID : B -26967-A COUNTI ES : WARRI CK
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1878024 | (2) 35-1057095 | (3) 35-1801998
| RAGLE, INC | BLANKENBERGER BROTHERS | (LR I NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 601- 02206 122.000 m | 23. 00000 2806. 00| 23. 00000 2806. 00| 25. 00000 3050. 00
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0036 601-94689 4.000 EACH 2195. 00000 8780. 00| 2195. 00000 8780. 00| 2425. 00000 9700. 00
GUARDRAI L END TREATMENT, OS | | |
0037 601-97080 4.000 EACH 1295. 00000 5180. 00| 1295. 00000 5180. 00| 1425. 00000 5700. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0038 601-99105 146.700 m | 42. 75000 6271. 43| 42. 75000 6271. 43| 47. 00000 6894. 90
GUARDRAI L, W BEAM 1.905 m SPACI NG | |
0039 602-06729 12. 000 EACH 7.00000 84. 00| 10. 17000 122. 04| 22. 00000 264. 00
BARRI ER DELI NEATCOR | | |
0040 610- 06259 141.700 n2 | 55. 00000 7793. 50| 81. 30000 11520. 21| 100. 00000 14170. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mMm | | |
0041 610-07486 289.100 My | 66. 75000 19297. 43| 66. 75000 19297. 43| 73. 00000 21104. 30
HMVA FOR APPROACHES, TYPE A | | [
0042 611-06497 2.000 EACH 105. 00000 210. 00| 105. 00000 210. 00| 115. 00000 230. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0043 615- 06490 23.000 EACH 85. 00000 1955. 00| 85. 00000 1955. 00| 94. 00000 2162. 00
R GHT OF WAY MARKER | | [
0044 615- 06505 2.000 EACH 495, 00000 990. 00| 495. 00000 990. 00| 545. 00000 1090. 00
MONUMENT, B | | |
0045 616- 02320 748.900 n2 | 2. 00000 1497. 80| 2.50000 1872. 25| 2. 20000 1647.58
GEOTEXTI LES | | [
0046 616- 06405 730.800 My | 20. 00000 14616. 00| 28. 00000 20462. 40| 27. 40000 20023. 92
R PRAP, REVETMENT | | |
0047 621-01004 2.000 EACH 660. 00000 1320. 00| 660. 00000 1320. 00| 730. 00000 1460. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0048 621-01743 14.000 kg | 10. 80000 151. 20| 10. 80000 151. 20| 11. 50000 161. 00
SEED M XTURE, GRASS, 2 | | [
0049 621-02468 26.000 kg | 9. 45000 245. 70| 9. 45000 245. 70| 10. 45000 271.70
SEED M XTURE, GRASS, 1 | | [
0050 621-06545 0.500 MWy | 965. 00000 482. 50| 965. 00000 482. 50| 1500. 00000 750. 00
FERTI LI ZER | | |
0051 621-06548 3.900 kg | 69. 50000 271. 05| 69. 50000 271. 05| 75. 00000 292.50
SEED M XTURE, CV | | |
0052 621- 06553 50. 000 kg | 8. 45000 422. 50| 8. 45000 422. 50| 13. 00000 650. 00
SEED M XTURE, R | | [
0053 621- 06565 3.000 M | 465. 00000 1395. 00| 465. 00000 1395. 00| 700. 00000 2100. 00
I

MJULCHI NG MATERI AL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 491 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 776, 000. 00 ROUTE : SR 261
CALL ORDER © 491 CONTRACT ID : B -26967-A COUNTI ES : WARRI CK
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1878024 | (2) 35-1057095 | (3) 35-1801998
| RAGLE, INC | BLANKENBERGER BROTHERS | (LR I NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 621- 06567 21.000 kL | 0. 50000 10. 50| 0. 50000 10. 50| 0. 55000 11.55
WATER | | |
0055 621-06574 1165.000 n2 | 3. 25000 3786. 25| 3. 25000 3786. 25| 3. 60000 4194. 00
SODDI NG | | |
0056 622-52436 4.000 EACH 30. 00000 120. 00| 30. 00000 120. 00| 33. 00000 132. 00
SIGN, DO NOT MOW OR SPRAY | | [
0057 622-91786 57.000 EACH 8. 45000 481. 65| 8. 45000 481. 65| 9. 35000 532. 95
SEEDLI NG | | [
0058 622- 98200 4.000 EACH 30. 00000 120. 00| 30. 00000 120. 00| 33. 00000 132. 00
SIGN, DO NOT Di STURB | | [
0059 701-04732 338.500 m | 30. 00000 10155. 00| 38. 00000 12863. 00| 24. 00000 8124. 00
PILE STEEL H, HP 310 X 79, | NSTALL | | |
0060 701-51195 16.000 m | 30. 00000 480. 00| 140. 00000 2240. 00| 155. 00000 2480. 00
PILE, STEEL H, HP 310 X 79 | | |
0061 701-51210 48.000 m | 300. 00000 14400. 00| 270. 00000 12960. 00| 340. 00000 16320. 00
PI LE ENCASEMENT, CONCRETE | | [
0062 701-91792 1.000 EACH 60. 00000 60. 00| 100. 00000 100. 00| 91. 00000 91. 00
PILE TIP, STEEL H | | [
0063 703-51030 9414.000 kg | 1. 30000 12238. 20| 1. 20000 11296. 80| 1. 30000 12238. 20
REI NFORCI NG STEEL | | [
0064 703-51032 8587.000 kg | 1. 50000 12880. 50| 1. 40000 12021. 80| 1. 55000 13309. 85
REI NFORCI NG STEEL, EPOXY CQATED | | |
0065 704-51002 120.800 n8 | 500. 00000 60400. 00| 630. 00000 76104. 00| 650. 00000 78520. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0066 706- 05732 4,000 EACH 800. 00000 3200. 00| 1250. 00000 5000. 00| 1375. 00000 5500. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0067 706-51020 10.300 nB8 | 500. 00000 5150. 00| 455. 00000 4686. 50| 500. 00000 5150. 00
CONCRETE, C, RAILING | | [
0068 709-51821 LUWP| 2511. 32000 2511. 32| 2511. 00000 2511. 00| 2600. 00000 2600. 00
SURFACE SEAL | | |
0069 713-51335 LUWP| 80650. 00000 80650. 00| 87000. 00000 87000. 00| 66000. 00000 66000. 00
TEMPORARY BRI DGE AND APPRQOACHES | | |
0070 715-05048 30.000 m | 11. 00000 330. 00| 21. 00000 630. 00| 11. 00000 330. 00
PIPE, TYPE 4, O RCULAR 150 mm | | |
0071 715-05049 30.000 m | 20. 00000 600. 00| 40. 00000 1200. 00| 16. 00000 480. 00
PIPE, TYPE 4, O RCULAR 200 mm [ [ |
0072 715-05051 30.000 m | 25. 00000 750. 00| 45. 00000 1350. 00| 25. 00000 750. 00
PIPE, TYPE 4, O RCULAR 250 nm | | |
0073 715-05123 38.000 m | 80. 00000 3040. 00| 108. 00000 4104. 00| 125. 00000 4750. 00
PIPE, TYPE 1, O RCULAR 600 nm | | |
0074 715-05169 92.300 m | 60. 00000 5538. 00| 78. 00000 7199. 40| 100. 00000 9230. 00
PIPE, TYPE 3, O RCULAR 375 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 491 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 776, 000. 00 ROUTE : SR 261
CALL ORDER © 491 CONTRACT ID : B -26967-A COUNTI ES : WARRI CK
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1878024 | (2) 35-1057095 | (3) 35-1801998
| RAGLE, INC | BLANKENBERGER BROTHERS | (LR I NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0075 715- 46005 12. 000 EACH 150. 00000 1800. 00| 230. 00000 2760. 00| 250. 00000 3000. 00
PI PE END SECTION, 375 mm | | |
0076 715-46020 2.000 EACH 275. 00000 550. 00| 300. 00000 600. 00| 340. 00000 680. 00
PI PE END SECTION, 600 mm | | [
0077 801-04308 2.000 EACH 325. 00000 650. 00| 325. 00000 650. 00| 355. 00000 710. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0078 801- 06203 1577.000 m | 0. 79000 1245. 83| 0. 79000 1245. 83| 0. 87000 1371. 99
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0079 801- 06207 2144.000 m 3. 00000 6432. 00| 3. 00000 6432. 00| 3. 32000 7118. 08
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0080 801-06216 4.500 m | 4. 94000 22. 23| 4. 94000 22. 23| 10. 00000 45. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mMm | | |
0081 801- 06640 20. 000 EACH 105. 00000 2100. 00| 105. 00000 2100. 00| 155. 00000 3100. 00
CONSTRUCTI ON SI GN, A | | [
0082 801- 06645 12.000 EACH 40. 00000 480. 00| 40. 00000 480. 00| 44, 00000 528. 00
CONSTRUCTI ON SI G\, B | | [
0083 801- 06649 40. 000 EACH| 9. 50000 380. 00| 9. 50000 380. 00| 10. 00000 400. 00
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |
0084 801-06775 LUVP| 3000. 00000 3000. 00| 2700. 00000 2700. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | | |
0085 801-07118 28.800 m | 56. 00000 1612. 80| 56. 00000 1612. 80| 61. 00000 1756. 80
BARRI CADE, I11-A | [
0086 802-05701 19.500 m | 32. 01000 624. 20| 32. 01000 624. 20| 35. 00000 682. 50
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ [
0087 802- 76020 1.160 n2 | 171. 08000 198. 45| 171. 08000 198. 45| 189. 00000 219. 24
SI G\, SHEET, ENCLOSED LENS W TH LEGEND | | |
2.03 nm TH CKNESS | | |
0088 802- 76030 5.060 n2 | 214. 12000 1083. 45| 214. 12000 1083. 45| 234. 00000 1184. 04
SI G\, SHEET, ENCLCSED LENS W TH LEGEND, | | |
2.54 nm TH CHNESS | | |
0089 802-99045 1.000 EACH 250. 00000 250. 00| 125. 00000 125. 00| 55. 00000 55. 00
SI GN REMOUNTI NG | | |
0090 804- 06725 19. 000 EACH 17. 50000 332. 50| 17. 50000 332. 50| 19. 00000 361. 00
DELI NEATOR W TH POST, D1, 75 mm | | |
0091 804- 06740 87.000 EACH 19. 50000 1696. 50| 19. 50000 1696. 50| 21. 00000 1827. 00
DELI NEATOR W TH POST, D2 | | [
0092 808-06712 120.000 m | 0. 79000 94. 80| 0. 79000 94. 80| 0. 87000 104. 40
I

LI NE, PAINT, BROKEN, YELLOW 100 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 491 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 776, 000. 00 ROUTE : SR 261
CALL ORDER © 491 CONTRACT ID : B -26967-A COUNTI ES : WARRI CK
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1878024 | (2) 35-1057095 | (3) 35-1801998
| RAGLE, INC | BLANKENBERGER BROTHERS | (LR I NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0093 808-06713 921.000 m | 0. 79000 727. 59| 0. 79000 727. 59| 0. 87000 801. 27
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0094 808-06714 350.000 m | 0. 79000 276. 50| 0. 79000 276. 50| 0. 87000 304. 50
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0095 808-06716 150.000 m | 2. 00000 300. 00| 2. 00000 300. 00| 3. 00000 450. 00
LI NE, REMOVE | | |
0096 808- 06726 4.500 m | 3. 94000 17. 73| 3. 94000 17. 73| 4. 25000 19. 13
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nMm | | |
0097 808- 75996 20. 000 EACH 5. 00000 100. 00] 20. 00000 400. 00| 22. 00000 440. 00
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0098 808- 75998 20. 000 EACH 80. 00000 1600. 00| 80. 00000 1600. 00| 88. 00000 1760. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 652, 661. 45| $ 692, 266. 24| $ 747,384.25
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-

CONTRACT TOTALS | $ 652, 661. 45| $ 692, 266. 24| $ 747, 384. 25




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 491 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 776, 000. 00 ROUTE : SR 261
CALL ORDER © 491 CONTRACT ID : B -26967-A COUNTI ES : WARRI CK
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1009310

I
| GOHVANN ASPHALT & CONSTR., || DEI G BROTHERS LUMBER & CONST|
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE REPLACENMENT

[ [
0001 105-06845 LUWP| 10000. 00000 10000. 00| 27000. 00000 27000. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 8.000 MOS | 1200. 00000 9600. 00| 2145. 00000 17160. 00|
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  41000. 00000 41000.00]  44000. 00000 44000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUVP| 2000. 00000 2000.00]  10500. 00000 10500. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 01000 LUMP| 500. 00000 500. 00| 850. 00000 850. 00|

STRUCTURES AND OBSTRUCTI ONS, REMOVE | | I
BRI CK/ METAL SIGN I N PARCEL NO. 3 | | I

0006 202- 02241 128.000 m | 5. 00000 640. 00| 5. 00000 640. 00|
GUARDRAI L, REMOVE | | |
0007 202- 02245 1.000 EACH 335. 00000 335. 00| 375. 00000 375. 00|
TREE, 150 mm REMOVE | | |
0008 202- 02255 2.000 EACH 650. 00000 1300. 00| 575. 00000 1150. 00|
TREE, 460 mm REMOVE | | |
0009 202-51330 LUMP|  15000. 00000 15000. 00|  13750. 00000 13750. 00|
PRESENT STRUCTURE, REMOVE | | [
0010 202- 60820 170.000 n2 | 12. 00000 2040. 00| 10. 70000 1819. 00|
SURFACE M LLING ASPHALT | | |
0011 202- 74035 5.000 EACH 25. 00000 125. 00| 105. 00000 525. 00|
SIGN, REMOVE | | |
0012 203- 02000 2809.000 18 | 15. 00000 42135. 00| 9. 20000 25842. 80|
EXCAVATI ON,  COMMON | | |
0013 203- 02070 15.000 n8 | 26. 00000 390. 00| 37. 00000 555. 00|
BORROW | | |
0014 203- 51223 462.000 n8 | 16. 00000 7392. 00| 14. 50000 6699. 00|
EXCAVATI ON, WATERVAY | | |
0015 205- 06931 23.000 My | 37. 00000 851. 00| 38. 00000 874. 00|
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0016 205- 06932 40.000 m | 12. 55000 502. 00| 14. 00000 560. 00|
TEMPORARY CHECK DAM STRAW BALES | | [
0017 205- 06937 320.000 m | 5. 15000 1648. 00| 5. 60000 1792. 00|
TEMPORARY SI LT FENCE | | |
0018 207- 07500 1512.000 n2 | 12. 00000 18144. 00| 13. 90000 21016. 80|
SUBGRADE TREATMENT, TYPE C | | |
0019 207- 07503 1520.000 n2 | 6. 00000 9120. 00| 8. 60000 13072. 00|

SUBGRADE TREATMENT, TYPE E | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 491 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 776, 000. 00 ROUTE : SR 261
CALL ORDER © 491 CONTRACT ID : B -26967-A COUNTI ES : WARRI CK
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1009310 [
| GOHVANN ASPHALT & CONSTR., || DEI G BROTHERS LUMBER & CONST]|
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0020 211-07454 430.200 nB8 | 37. 00000 15917. 40| 31. 70000 13637. 34
STRUCTURE BACKFI LL | | |
0021 213-52830 7.400 nB8 | 160. 00000 1184. 00| 220. 00000 1628. 00
FLOMBLE MORTAR | | [
0022 301-07448 3327.700 My | 20. 00000 66554. 00| 19. 40000 64557. 38
COVPACTED AGGREGATE, NO 53, BASE | | [
0023 304-07493 38.900 My | 135. 00000 5251. 50| 105. 00000 4084. 50
W DENI NG WTH HVA, TYPE B | | [
0024 402-07432 339.000 My | 60. 00000 20340. 00| 57. 20000 19390. 80
HMVA SURFACE, TYPE A | | [
0025 402-07433 235.200 My | 56. 00000 13171. 20| 60. 40000 14206. 08
HMVA SURFACE, TYPE B | | [
0026 402-07435 417.800 My | 49. 00000 20472. 20| 44, 40000 18550. 32
HVA | NTERVEDI ATE, TYPE A | | [
0027 402-07438 331.400 My | 49. 00000 16238. 60| 46. 40000 15376. 96
HMVA | NTERVEDI ATE, TYPE B | | [
0028 402-07440 274.900 My | 48. 00000 13195. 20| 48. 60000 13360. 14
HMVA BASE, TYPE A | | [
0029 402-07441 1099.000 My | 48. 00000 52752. 00| 39. 60000 43520. 40
HMVA BASE, TYPE B | | [
0030 404-05511 174.000 n2 | 16. 00000 2784. 00| 12. 00000 2088. 00
SEAL COAT, 2 | | [
0031 404- 05514 63.000 n2 | 32. 00000 2016. 00| 33. 00000 2079. 00
SEAL COAT, 5 | | [
0032 405- 05517 7.900 M | 350. 00000 2765. 00| 430. 00000 3397. 00
ASPHALT FOR PRI VE COAT | | |
0033 406- 05520 3.400 My | 200. 00000 680. 00| 240. 00000 816. 00|
ASPHALT FOR TACK COAT | | |
0034 601- 01522 4.000 EACH 1200. 00000 4800. 00| 1260. 00000 5040. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0035 601- 02206 122.000 m | 23. 00000 2806. 00| 25. 00000 3050. 00|
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG [ | |
0036 601-94689 4.000 EACH 2195. 00000 8780. 00| 2250. 00000 9000. 00|
GUARDRAI L END TREATMENT, OS | | [
0037 601-97080 4.000 EACH 1295. 00000 5180. 00| 1400. 00000 5600. 00|
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0038 601-99105 146.700 m | 42. 75000 6271. 43| 44, 00000 6454. 80
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0039 602-06729 12.000 EACH 7. 00000 84. 00| 8. 00000 96. 00

BARRI ER DELI NEATOR | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 491 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 776, 000. 00 ROUTE : SR 261
CALL ORDER © 491 CONTRACT ID : B -26967-A COUNTI ES : WARRI CK
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1009310

I

| GOHVANN ASPHALT & CONSTR., || DEI G BROTHERS LUMBER & CONST|

LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0040 610- 06259 141.700 n2 | 80. 00000 11336. 00] 71. 00000 10060. 70|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 nm | [ |
0041 610- 07486 289.100 My | 80. 00000 23128. 00| 70. 70000 20439. 37|
HVA FOR APPROACHES, TYPE A | | |
0042 611- 06497 2.000 EACH 105. 00000 210. 00| 110. 00000 220. 00|
MAI LBOX ASSEMBLY, SI NGLE | | |
0043 615- 06490 23.000 EACH 85. 00000 1955. 00| 92. 00000 2116. 00|
RIGHT OF WAY MARKER | | |
0044 615- 06505 2.000 EACH 495. 00000 990. 00| 525. 00000 1050. 00|
MONUVENT, B | | |
0045 616- 02320 748.900 n2 | 2. 00000 1497. 80| 2. 60000 1947. 14|
GEOTEXTI LES | | |
0046 616- 06405 730.800 My | 30. 00000 21924. 00| 29. 20000 21339. 36|
Rl PRAP, REVETMENT | | |
0047 621- 01004 2.000 EACH 660. 00000 1320. 00| 690. 00000 1380. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0048 621- 01743 14.000 kg | 10. 80000 151. 20| 11. 00000 154. 00|
SEED M XTURE, GRASS, 2 | | |
0049 621- 02468 26.000 kg | 9. 45000 245 70| 10. 00000 260. 00|
SEED M XTURE, GRASS, 1 | | |
0050 621- 06545 0.500 My | 965. 00000 482. 50| 1100. 00000 550. 00|
FERTI LI ZER | | |
0051 621- 06548 3.900 kg | 69. 50000 271. 05| 72. 00000 280. 80|
SEED M XTURE, CV | | |
0052 621- 06553 50.000 kg | 8. 45000 422. 50| 9. 00000 450. 00|
SEED M XTURE, R | | |
0053 621- 06565 3.000 My | 465. 00000 1395. 00| 500. 00000 1500. 00|
MULCH NG MATERI AL | | |
0054 621- 06567 21.000 kL | 0. 50000 10. 50| 1. 00000 21. 00|
WATER | | |
0055 621- 06574 1165.000 n2 | 3. 25000 3786. 25 3. 50000 4077. 50
SODDI NG | | |
0056 622- 52436 4.000 EACH 30. 00000 120. 00| 34. 00000 136. 00|
SIGN, DO NOT MOWN OR SPRAY | | |
0057 622-91786 57.000 EACH 8. 45000 481. 65| 9. 00000 513. 00|
SEEDLI NG | | |
0058 622- 98200 4.000 EACH 30. 00000 120. 00| 32. 00000 128. 00|
SIGN, DO NOT DI STURB | | |
0059 701- 04732 338.500 m | 50. 00000 16925. 00| 74. 00000 25049. 00|

PILE STEEL H, HP 310 X 79, |INSTALL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 491 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 776, 000. 00 ROUTE : SR 261
CALL ORDER © 491 CONTRACT ID : B -26967-A COUNTI ES : WARRI CK
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1009310

I

| GOHVANN ASPHALT & CONSTR., || DEI G BROTHERS LUMBER & CONST|

LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0060 701-51195 16.000 m | 150. 00000 2400. 00| 132. 00000 2112. 00|
PILE, STEEL H, HP 310 X 79 | | |
0061 701-51210 48.000 m | 475. 00000 22800. 00| 127. 00000 6096. 00|
Pl LE ENCASEMENT, CONCRETE | | |
0062 701-91792 1.000 EACH 95. 00000 95. 00| 158. 00000 158. 00|
PILE TIP, STEEL H | | |
0063 703- 51030 9414.000 kg | 1. 30000 12238. 20| 1. 60000 15062. 40|
REI NFORCI NG STEEL | | |
0064 703- 51032 8587.000 kg | 1. 40000 12021. 80| 1. 74000 14941. 38|
REI NFORCI NG STEEL, EPOXY COATED | | |
0065 704- 51002 120.800 n8 | 750. 00000 90600. 00| 644. 00000 77795. 20|
CONCRETE, C, SUPERSTRUCTURE | | |
0066 706- 05732 4.000 EACH 1250. 00000 5000. 00| 1338. 00000 5352. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0067 706-51020 10.300 n8 | 500. 00000 5150. 00| 518. 00000 5335. 40|
CONCRETE, C, RAILING | | |
0068 709- 51821 LUMP| 2500. 00000 2500. 00| 3400. 00000 3400. 00|
SURFACE SEAL | | |
0069 713-51335 LUMP|  135000. 00000 135000. 00]  158000. 00000 158000. 00|
TEMPORARY BRI DGE AND APPROACHES | | |
0070 715- 05048 30.000 m | 14. 00000 420. 00| 20. 00000 600. 00|
PI PE, TYPE 4, CIROULAR 150 nm [ [ [
0071 715- 05049 30.000 m | 16. 00000 480. 00| 22. 00000 660. 00|
PI PE, TYPE 4, CIRCULAR 200 nm [ [ [
0072 715- 05051 30.000 m | 20. 00000 600. 00| 25. 00000 750. 00|
PI PE, TYPE 4, CIROULAR 250 nm | | |
0073 715- 05123 38.000 m | 90. 00000 3420. 00| 106. 00000 4028. 00|
PIPE, TYPE 1, CRCULAR 600 nm | | |
0074 715- 05169 92.300 m | 44. 00000 4061. 20| 94. 00000 8676. 20|
PI PE, TYPE 3, CIROULAR 375 nm | | |
0075 715- 46005 12.000 EACH 265. 00000 3180. 00| 385. 00000 4620. 00|
Pl PE END SECTION, 375 mm | | |
0076 715- 46020 2.000 EACH 325. 00000 650. 00| 525. 00000 1050. 00|
Pl PE END SECTI ON, 600 mm | | |
0077 801- 04308 2.000 EACH 325. 00000 650. 00| 415. 00000 830. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0078 801- 06203 1577.000 m | 0. 79000 1245. 83| 4. 60000 7254. 20|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0079 801- 06207 2144.000 m | 3. 00000 6432. 00| 5. 60000 12006. 40|

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PACGE : 491 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 776, 000. 00 ROUTE : SR 261
CALL ORDER © 491 CONTRACT ID : B -26967-A COUNTI ES : WARRI CK
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1009310 [
| GOHVANN ASPHALT & CONSTR., || DEI G BROTHERS LUMBER & CONST]|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0080 801-06216 4.500 m | 4. 94000 22. 23| 65. 00000 292. 50|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 nMm | | |
0081 801- 06640 20. 000 EACH 105. 00000 2100. 00| 115. 00000 2300. 00|
CONSTRUCTI ON SI GN, A | | |
0082 801- 06645 12. 000 EACH 40. 00000 480. 00| 55. 00000 660. 00|
CONSTRUCTI ON SIGN, B | | |
0083 801- 06649 40. 000 EACH 9. 50000 380. 00| 10. 00000 400. 00|
TEMPORARY RAlI SED PAVEMENT MARKER, 1 | | |
0084 801-06775 LUWP| 3000. 00000 3000. 00| 18000. 00000 18000. 00|
MAI NTAI NI NG TRAFFI C | | |
0085 801-07118 28.800 m | 56. 00000 1612. 80| 60. 00000 1728. 00|
BARRI CADE, I11-A | | |
0086 802-05701 19.500 m | 32. 01000 624. 20| 34. 00000 663. 00|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0087 802- 76020 1.160 n2 | 171. 08000 198. 45| 180. 00000 208. 80|
SI G\, SHEET, ENCLOSED LENS W TH LEGEND | | |
2. 03 nm THI CKNESS | | |
0088 802- 76030 5.060 n2 | 214. 12000 1083. 45| 230. 00000 1163. 80|
SIGN, SHEET, ENCLOSED LENS W TH LEGEND, | | |
2.54 nm TH CHNESS [ | |
0089 802- 99045 1.000 EACH 75. 00000 75. 00| 1245. 00000 1245. 00|
SI GN REMOUNTI NG | | [
0090 804- 06725 19. 000 EACH 17. 50000 332. 50| 20. 00000 380. 00|
DELI NEATOR W TH POST, D1, 75 nm | | [
0091 804-06740 87.000 EACH 19. 50000 1696. 50| 21. 00000 1827. 00|
DELI NEATOR W TH POST, D2 | | [
0092 808-06712 120.000 m | 0. 79000 94. 80| 0. 80000 96. 00|
LINE, PAINT, BROKEN, YELLOW 100 nm | | |
0093 808-06713 921.000 m | 0. 79000 727.59| 0. 80000 736. 80|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0094 808-06714 350.000 m | 0. 79000 276. 50| 0. 80000 280. 00|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0095 808-06716 150.000 m | 2. 00000 300. 00| 2. 50000 375. 00|
LI NE, REMOVE | | [
0096 808- 06726 4.500 m | 5. 00000 22.50| 4. 20000 18. 90|
TRANSVERSE NMARKI NGS, PAI NT, STOP LI NE, | | |
600 mMm | | |
0097 808- 75996 20. 000 EACH 10. 00000 200. 00| 16. 00000 320. 00|

SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 491 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 776, 000. 00 ROUTE : SR 261
CALL ORDER © 491 CONTRACT ID : B -26967-A COUNTI ES : WARRI CK
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1009310

I

| GOHVANN ASPHALT & CONSTR., || DEI G BROTHERS LUMBER & CONST|

LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0098 808- 75998 20.000 EACH 80. 00000 1600. 00| 85. 00000 1700. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $  834,507.23| $  886,907.17|

------------------------------------------ o m o m e e e o e et e e e e o e e e e e e et o e e e e e e e e e e e meeoaoaoo--

CONTRACT TOTALS | $ 834, 507. 23| $ 886, 907. 17|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 501 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 491, 451. 80 ROQUTE : 750 WEST
CALL ORDER . 501 CONTRACT ID: B -26979-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 06/11/04 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 9935020
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1374866 PRI MOO, | NC. $ 460, 199. 17 100. 0000%
2 34-4422410 HARPER STRUCTURES, | NC. $ 508, 555. 81 110. 5077%
3 35-1058755 BAKER & SCHULTZ, |NC. $ 511, 358. 57 111. 1167%
4 35-1057237 MOOOY, R L., INC $ 542, 660. 18 117. 9185%
| (1) 35-1374866 | (2) 34-4422410 | (3) 35-1058755
| PRIMOO, | NC. | HARPER STRUCTURES, | NC. | BAKER & SCHULTZ, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REPLACEMENT
I | |
0001 105- 06845 LUMP| 6012. 02000 6012. 02| 8000. 00000 8000. 00| 5500. 00000 5500. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07038 10.000 MOS | 1447. 97000 14479. 70| 1500. 00000 15000. 00| 2500. 00000 25000. 00
FI ELD OFFI CE, A | | |
0003 110- 01001 LUMP|  21964. 05000 21964. 05|  26000. 00000 26000. 00]  38100. 00000 38100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUWP|  13178. 00000 13178.00|  15000. 00000 15000. 00]  60000. 00000 60000. 00
CLEARI NG RI GHT OF WAY | |
0005 202-51330 LUWP|  84943. 88000 84943.88|  80000. 00000 80000. 00]  70000. 00000 70000. 00
PRESENT STRUCTURE, REMOVE | | [
0006 203- 02000 2425.000 n8 | 14. 20000 34435. 00| 20. 00000 48500. 00| 14. 20000 34435, 00
EXCAVATI ON,  COMVON | | [
0007 205- 06932 160.000 m | 32. 57000 5211. 20| 21. 46000 3433. 60| 21. 50000 3440. 00
TEMPORARY CHECK DAM STRAW BALES | | [
0008 205- 06936 4.000 My | 85. 00000 340. 00| 90. 00000 360. 00| 85. 00000 340. 00
TEMPORARY SEDI MENT TRAP | | |
0009 205- 06937 120.000 m | 12. 32000 1478. 40| 6. 16000 739. 20| 6. 20000 744. 00
TEMPORARY SI LT FENCE | | [
0010 206- 51230 70.000 n8 | 28. 00000 1960. 00| 40. 00000 2800. 00| 10. 00000 700. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0011 211- 06467 18.000 nB | 117. 00000 2106. 00| 75. 00000 1350. 00| 30. 00000 540. 00
AGCREGATE FOR END BENT BACKFI LL | | |
0012 303-52308 1210.000 My | 13. 00000 15730. 00| 13. 00000 15730. 00| 13. 00000 15730. 00
COMPACTED AGGREGATE, O, 53 | | [
0013 402- 07432 190.000 My | 45. 00000 8550. 00| 37. 50000 7125. 00| 37. 50000 7125. 00
HVA SURFACE, TYPE A | | |
0014 402- 07435 320.000 My | 40. 00000 12800. 00| 29. 75000 9520. 00| 29. 75000 9520. 00

HVA | NTERVEDI ATE, TYPE A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 501 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 491, 451. 80 ROQUTE : 750 WEST
CALL ORDER . 501 CONTRACT ID: B -26979-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 34-4422410 | (3) 35-1058755
| PREMCO, | NC. | HARPER STRUCTURES, | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 402-07440 55.000 My | 40. 00000 2200. 00| 34. 00000 1870. 00| 34. 00000 1870. 00
HMVA BASE, TYPE A | | |
0016 404-05511 295.000 n2 | 5. 00000 1475. 00| 3. 50000 1032. 50| 3. 50000 1032. 50
SEAL COAT, 2 |
0017 405-05518 2465.000 n?2 | 0. 40000 986. 00| 0. 60000 1479. 00| 0. 60000 1479. 00
ASPHALT FOR PRI VE COAT | | |
0018 406- 05521 2120.000 n2 | 0. 20000 424, 00| 0. 35000 742. 00| 0. 35000 742.00
ASPHALT FOR TACK COAT | | [
0019 601-01846 1.000 EACH| 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0020 601-01854 4.000 EACH 925. 00000 3700. 00| 925. 00000 3700. 00| 925. 00000 3700. 00
GUARDRAI L TRANSI TI ON, 3.810 m LONG | | |
0021 601- 06037 4.000 EACH 625. 00000 2500. 00| 625. 00000 2500. 00| 625. 00000 2500. 00
GUARDRAI L END TREATMENT, | | | |
0022 601-99105 232.030 m | 29. 90000 6937. 70| 29. 90000 6937. 70| 29. 90000 6937. 70
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0023 601-99106 2.476 m | 56. 00000 138. 66| 56. 00000 138. 66| 56. 00000 138. 66
GUARDRAI L, W BEAM 0. 952 m SPACI NG | | |
0024 608- 04395 10.000 My | 48. 00000 480. 00| 50. 00000 500. 00| 48. 00000 480. 00
AGGREGATE FOR SHOULDER DRAI NS | | [
0025 610- 06257 120.000 n2 | 75. 00000 9000. 00| 65. 00000 7800. 00| 54. 00000 6480. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | [
250 mMm | |
0026 615- 06505 3.000 EACH 430. 00000 1290. 00| 430. 00000 1290. 00| 430. 00000 1290. 00
MONUMENT, B | | |
0027 615-06510 1.000 EACH 400. 00000 400. 00| 400. 00000 400. 00| 400. 00000 400. 00
MONUMENT, C | | |
0028 616- 02320 1524.000 n2 | 2. 65000 4038. 60| 2. 60000 3962. 40| 3. 00000 4572. 00
GEOTEXTI LES | | |
0029 616- 05688 1640.000 My | 33. 00000 54120. 00| 40. 00000 65600. 00| 40. 00000 65600. 00
R PRAP, CLASS 1 | | |
0030 616- 06405 81.000 My | 27.80000 2251. 80| 40. 00000 3240. 00| 27.80000 2251. 80
Rl PRAP, REVETNMENT | | [
0031 621-01004 2.000 EACH 400. 00000 800. 00| 400. 00000 800. 00| 400. 00000 800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621- 02363 3900.000 n2 | 0. 32000 1248. 00| 0. 32000 1248. 00| 0. 32000 1248. 00
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0033 621-02770 660.000 n2 | 1. 84000 1214. 40| 1. 84000 1214. 40| 1. 84000 1214. 40

EROSI ON CONTROL BLANKET | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 501 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 491, 451. 80 ROQUTE : 750 WEST
CALL ORDER . 501 CONTRACT ID: B -26979-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 34-4422410 | (3) 35-1058755
| PREMCO, | NC. | HARPER STRUCTURES, | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0034 621- 06559 3900.000 n2 | 0. 54000 2106. 00| 0. 54000 2106. 00| 0. 54000 2106. 00
MULCHED SEEDING R | | |
0035 621- 06564 800.000 n2 | 0. 78000 624. 00| 0. 78000 624. 00| 0. 78000 624. 00
MULCHED SEEDI NG, CV | | [
0036 621- 06567 2.000 kL | 0. 55000 1.10] 0. 55000 1. 10| 0. 55000 1.10
WATER | [ |
0037 621-06574 105.000 n2 | 11. 54000 1211. 70| 11. 54000 1211. 70| 11. 54000 1211. 70
SODDI NG | | |
0038 622-52436 3.000 EACH 25. 00000 75. 00| 25. 00000 75. 00| 25. 00000 75. 00
SIGN, DO NOT MOW OR SPRAY | | [
0039 622-91786 170. 000 EACH 9. 50000 1615. 00| 9. 50000 1615. 00| 9. 50000 1615. 00
SEEDLI NG | | [
0040 701-91792 6.000 EACH 67. 00000 402. 00| 100. 00000 600. 00| 100. 00000 600. 00
PILE TIP, STEEL H | | |
0041 701-95782 114.000 m | 105. 00000 11970. 00| 85. 00000 9690. 00| 88. 60000 10100. 40
PILE, STEEL H, HP 310 X 125 | | |
0042 703-51030 1673.000 kg | 1. 50000 2509. 50| 1. 15000 1923. 95| 1. 10000 1840. 30
REI NFORCI NG STEEL | | [
0043 703-51032 10268.000 kg | 1. 40000 14375. 20| 1. 30000 13348. 40| 1. 15000 11808. 20
REI NFORCI NG STEEL, EPOXY CQATED | | |
0044 704-51002 82.500 n8 | 615. 00000 50737. 50| 650. 00000 53625. 00| 470. 00000 38775. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0045 706- 91957 60.784 m | 183. 00000 11123. 47| 200. 00000 12156. 80| 183. 00000 11123. 47
BRI DGE RAI LING THRI E BEAM | | [
0046 707- 05986 87.900 m | 400. 00000 35160. 00| 700. 00000 61530. 00| 525. 00000 46147. 50
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1372 nm X 1220 nm | [ |
0047 709-51821 LUWP| 1783. 45000 1783. 45| 1350. 00000 1350. 00| 1500. 00000 1500. 00
SURFACE SEAL | | |
0048 715- 05407 24.000 m | 37. 00000 888. 00| 24. 00000 576. 00| 26. 50000 636. 00
PI PE, END BENT DRAIN, 150 nm | | |
0049 801-04308 6.000 EACH 340. 00000 2040. 00| 340. 00000 2040. 00| 340. 00000 2040. 00
ROAD CLOSURE SI GN ASSEMBLY | |
0050 801- 06625 2.000 EACH 132. 00000 264. 00| 132. 00000 264. 00| 132. 00000 264. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0051 801- 06640 12. 000 EACH 210. 00000 2520. 00| 210. 00000 2520. 00| 210. 00000 2520. 00
CONSTRUCTI ON SI GN, A | | |
0052 801-07118 36.000 m | 1. 00000 36. 00| 1. 00000 36. 00| 1. 00000 36. 00
BARRI CADE, I11-A | | |
0053 801-07119 21.000 m | 55. 00000 1155. 00| 55. 00000 1155. 00| 55. 00000 1155. 00
BARRI CADE, I11-B | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 501 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 491, 451. 80 ROQUTE : 750 WEST
CALL ORDER . 501 CONTRACT ID: B -26979-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 34-4422410 | (3) 35-1058755
| PREMCO, | NC. | HARPER STRUCTURES, | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 802-07060 4.000 EACH 145. 00000 580. 00| 210. 00000 840. 00| 160. 00000 640. 00
SI GN, SHEET, RELOCATE | | |
0055 802- 76025 3.022 n2 | 64. 05000 193. 56| 209. 00000 631. 60| 64. 05000 193. 56

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | [
0056 802- 76055 29.300 m | 12. 10000 354. 53 18. 50000 542. 05 12. 10000 354. 53

SIGN POST, A | | |
0057 808- 06714 975.000 m | 0. 33000 321. 75 0. 33000 321. 75| 0. 33000 321.75
LINE, PAINT, SOLID, YELLON 100 mm | | |
0058 808- 75067 4.000 m | 65. 00000 260. 00| 65. 00000 260. 00| 65. 00000 260. 00

TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | | |
STOP LINE, 600 nm | | |
SECTI ON TOTALS | $ 460, 199. 17| $ 508, 555.81] $  511,358.57

CONTRACT TOTALS | $ 460, 199. 17| $ 508, 555. 81| $ 511, 358. 57




GUARDRAI L TERM NAL SYSTEM WBEAM |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 501 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 491, 451. 80 ROQUTE : 750 WEST
CALL ORDER . 501 CONTRACT ID: B -26979-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1057237 | |
| MCCOY, R L., INC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REPLACEMENT
[ I I
0001 105- 06845 LUWP| 15000. 00000 15000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | [
0002 105-07038 10. 000 MOS | 2500. 00000 25000. 00| |
FI ELD OFFI CE, A [ [ [
0003 110-01001 LUWP| 27100. 00000 27100. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 6000. 00000 6000. 00| |
CLEARI NG Rl GHT OF WAY | | [
0005 202-51330 LUWP| 60000. 00000 60000. 00| |
PRESENT STRUCTURE, REMOVE | | [
0006 203- 02000 2425.000 nB8 | 35. 00000 84875. 00| |
EXCAVATI ON, COVVON | [ |
0007 205-06932 160.000 m | 21. 46000 3433. 60| |
TEMPCORARY CHECK DAM STRAW BALES | | |
0008 205- 06936 4.000 My | 40. 00000 160. 00| |
TEMPORARY SEDI MENT TRAP | | [
0009 205- 06937 120.000 m | 6. 16000 739. 20|
TEMPORARY SI LT FENCE | | [
0010 206-51230 70.000 n8 | 40. 00000 2800. 00| |
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0011 211- 06467 18.000 nB8 | 34. 00000 612. 00| |
AGGREGATE FOR END BENT BACKFI LL | | |
0012 303-52308 1210.000 My | 13. 00000 15730. 00| |
COVPACTED AGGREGATE, O 53 | | |
0013 402-07432 190.000 My | 37. 50000 7125. 00| |
HVA SURFACE, TYPE A | [ [
0014 402-07435 320.000 My | 29. 75000 9520. 00| |
HVA | NTERVEDI ATE, TYPE A | [ [
0015 402-07440 55.000 My | 34. 00000 1870. 00| |
HVA BASE, TYPE A | [ [
0016 404-05511 295.000 n2 | 3. 50000 1032. 50| |
SEAL COAT, 2 | | |
0017 405-05518 2465.000 n2 | 0. 60000 1479. 00| |
ASPHALT FOR PRI ME COAT | | |
0018 406- 05521 2120.000 n2 | 0. 35000 742. 00| |
ASPHALT FOR TACK COAT | | |
0019 601-01846 1.000 EACH 1500. 00000 1500. 00| |
| I
I I

CURVED, 3 |



SEEDLI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 501 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 491, 451. 80 ROQUTE : 750 WEST
CALL ORDER . 501 CONTRACT ID: B -26979-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1057237 | |
| MCCOY, R L., INC | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 601-01854 4.000 EACH 925. 00000 3700. 00| |
GUARDRAI L TRANSI TI ON, 3.810 m LONG | | |
0021 601- 06037 4.000 EACH 625. 00000 2500. 00| |
GUARDRAI L END TREATMENT, | | [ [
0022 601-99105 232.030 m | 29. 90000 6937. 70| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 601-99106 2.476 m | 56. 00000 138. 66| |
GUARDRAI L, W BEAM 0. 952 m SPACI NG | | |
0024 608- 04395 10.000 My | 28. 00000 280. 00| |
AGGREGATE FOR SHOULDER DRAI NS | [ [
0025 610- 06257 120.000 n2 | 78. 00000 9360. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0026 615- 06505 3.000 EACH 430. 00000 1290. 00| |
MONUMENT, B | | |
0027 615-06510 1.000 EACH 400. 00000 400. 00| |
MONUMENT, C | | |
0028 616- 02320 1524.000 n2 | 1. 70000 2590. 80| |
GEOTEXTI LES | | |
0029 616- 05688 1640.000 My | 65. 00000 106600. 00| |
R PRAP, CLASS 1 | | |
0030 616- 06405 81.000 My | 40. 00000 3240. 00| |
Rl PRAP, REVETNMENT | [ [
0031 621-01004 2.000 EACH 400. 00000 800. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621-02363 3900. 000 n2 | 0. 32000 1248. 00| |
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0033 621-02770 660.000 nR2 | 1. 84000 1214. 40| |
EROSI ON CONTROL BLANKET | | [
0034 621- 06559 3900. 000 n2 | 0. 54000 2106. 00| |
MULCHED SEEDI NG R | [ [
0035 621- 06564 800.000 n2 | 0. 78000 624. 00| |
MULCHED SEEDI NG, CV | | |
0036 621- 06567 2.000 KL | 0. 55000 1. 10| |
WATER | [ |
0037 621-06574 105.000 nm2 | 11. 54000 1211. 70| |
SODDI NG | | |
0038 622-52436 3.000 EACH 25. 00000 75. 00| |
SI GN, DO NOT MOW OR SPRAY | | |
0039 622-91786 170. 000 EACH 9. 50000 1615. 00| |
| |



TRANSVERSE MARKI NGS, PREFORMED PLASTI C,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 501 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 491, 451. 80 ROQUTE : 750 WEST
CALL ORDER . 501 CONTRACT ID: B -26979-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1057237 | |
| MCCOY, R L., INC | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0040 701-91792 6. 000 EACH 400. 00000 2400. 00| |
PILE TIP, STEEL H | | |
0041 701-95782 114.000 m | 90. 00000 10260. 00| |
PILE, STEEL H, HP 310 X 125 | | |
0042 703-51030 1673.000 kg | 1. 25000 2091. 25| |
REI NFORCI NG STEEL | [ [
0043 703-51032 10268.000 kg | 1. 30000 13348. 40| |
REI NFORCI NG STEEL, EPOXY CQATED | | |
0044 704-51002 82.500 nB8 | 585. 00000 48262. 50| |
CONCRETE, C, SUPERSTRUCTURE | [ [
0045 706- 91957 60.784 m | 183. 00000 11123. 47| [
BRI DGE RAI LING THRI E BEAM | | [
0046 707- 05986 87.900 m | 385. 00000 33841. 50| |
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1372 nm X 1220 nm | | |
0047 709-51821 LUWP| 1400. 00000 1400. 00| |
SURFACE SEAL | | |
0048 715- 05407 24.000 m | 28. 00000 672. 00| |
PI PE, END BENT DRAIN, 150 nm | | [
0049 801- 04308 6. 000 EACH 340. 00000 2040. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0050 801- 06625 2.000 EACH 132. 00000 264. 00| |
DETOUR ROUTE MARKER ASSEMBLY [ | |
0051 801- 06640 12. 000 EACH| 210. 00000 2520. 00| |
CONSTRUCTI ON SI GN, A | | |
0052 801-07118 36.000 m | 1. 00000 36. 00| |
BARRI CADE, I11-A | | [
0053 801-07119 21.000 m | 55. 00000 1155. 00| |
BARRI CADE, I11-B | | |
0054 802- 07060 4.000 EACH 210. 00000 840. 00| |
SI GN, SHEET, RELOCATE | | |
0055 802- 76025 3.022 n2 | 209. 00000 631. 60| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | |
0056 802- 76055 29.300 m | 18. 50000 542. 05| |
SIGN PCST, A | |
0057 808-06714 975.000 m | 0. 33000 321. 75| |
LINE, PAINT, SOLID, YELLON 100 nm | | |
0058 808- 75067 4.000 m | 65. 00000 260. 00| |
| |
I I

STOP LINE, 600 nmm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PACGE : 501 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 491, 451. 80 ROQUTE : 750 WEST
CALL ORDER . 501 CONTRACT ID: B -26979-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1057237 | |
| MCOOY, R L., INC | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

CONTRACT TOTALS | $ 542, 660. 18| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

08/ 15/ 03
511 -1

ENG NEER S ESTI MATE: $ 315, 915. 00 ROUTE : US 41, US 50, US 231
CALL ORDER . 511 CONTRACT ID : B -27014-A COUNTI ES : VAR QUS
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 9999029
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1801998 CLR, I NC $ 228,512. 22 100. 0000%
2 35-1878024 RAGLE, | NC. $ 269, 190. 00 117.8011%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC $ 384, 505. 00 168. 2645%
| (1) 35-1801998 | (2) 35-1878024 | (3) 35-2040801
| CLR INC. | RAGLE, | NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE PREVENTI VE NMAI NTENANCE
I I |
0001 105-07038 5.000 MXS | 1400. 00000 7000. 00| 750. 00000 3750. 00| 1200. 00000 6000. 00
FI ELD OFFICE, A | | |
0002 110-01001 LUWP| 11400. 00000 11400. 00| 13650. 00000 13650. 00| 18000. 00000 18000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 506- 06333 30.000 SYS | 250. 00000 7500. 00| 300. 00000 9000. 00| 265. 00000 7950. 00
PCCP PATCHI NG FULL DEPTH | | [
0004 708-51813 900. 000 SFT | 55. 00000 49500. 00| 42.00000 37800. 00| 46. 00000 41400. 00
PNEUMATI CALLY PLACED MORTAR [ | [
0005 708-51814 550. 000 SFT | 4. 00000 2200. 00| 3. 00000 1650. 00| 3. 50000 1925. 00
VELDED STEEL W RE FABRI C [ | [
0006 709-51821 LUVP| 3000. 00000 3000. 00| 2250. 00000 2250. 00| 4800. 00000 4800. 00
SURFACE SEAL | | |
0007 717-06030 500. 000 SYS | 28. 00000 14000. 00| 65. 00000 32500. 00| 110. 00000 55000. 00
CONCRETE PAVED FLOALI NE, ARCH, | | |
STRUCTURAL PLATE [ | [
0008 724-03276 906. 000 LFT | 115. 00000 104190. 00| 165. 00000 149490. 00| 245. 00000 221970. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0009 801-06710 90. 000 DAY | 12. 00000 1080. 00| 20. 00000 1800. 00| 35. 00000 3150. 00
FLASHI NG ARROW S| GN | | |
0010 801-06775 LUWP| 25342. 22000 25342. 22| 14000. 00000 14000. 00| 22000. 00000 22000. 00
MAI NTAI NI NG TRAFFI C | | |
0011 801-92448 330. 000 DAY | 10. 00000 3300. 00| 10. 00000 3300. 00| 7. 00000 2310. 00
CONSTRUCTI ON SI GNS, MOBI LE | | |
SECTI ON TOTALS | $ 228,512. 22| $ 269, 190. 00| $ 384, 505. 00
__________________________________________ .
CONTRACT TOTALS | $ 228, 512. 22| $ 269, 190. 00| $ 384, 505. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

PUTNAM

996700B

DATE : 08/15/03
PAGE : 521 -1

100. 0000%
100. 0778%
129. 5752%
130. 3587%
131. 9641%

ENG NEER S ESTI MATE: NONE BELOW ROUTE :
CALL ORDER . 521 CONTRACT ID : B -27092-A COUNTI ES :
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 10/30/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :
VENDOR RANKI NG :
RANK VENDCR NO. / NAMVE

1 35-1128289 BEATY CONSTRUCTI ON, | NC. $

2  35-1801998 CLR INC $

3 35-1673827 HENDERSQN, H. E., INC $

4 35-1310611 DUNCAN ROBERTSON | NC $

5 35-0918397 RI ETH RI LEY CONSTRUCTI ON $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 531 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 630, 334. 12 ROUTE : SR 218
CALL ORDER . 531 CONTRACT ID : B -27168-A COUNTI ES : CASS
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 05/01/04 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 380900B
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1325036 DEI CHVAN EXCAVATI NG CO $  559,286.20 100. 0000%
2 35-1386990 I'SOM JACK CONSTRUCTI ON CO $  593,050. 15 106. 0369%
3 35-1489621 HRP CONSTRUCTI ON, | NC. $  768,801.30 137. 4611%
| (1) 35-1325036 | (2) 35-1386990 | (3) 35-1489621
| DEl CHVAN EXCAVATI NG CO | 1SOM JACK CONSTRUCTI ON CO | HRP CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACENENT
I I |
0001 105- 07038 10.000 MOS | 1500. 00000 15000. 00| 1650. 00000 16500. 00| 2000. 00000 20000. 00
FIELD OFFI CE, A | | |
0002 105- 06845 LUMP| 5000. 00000 5000. 00| 7000. 00000 7000. 00| 9200. 00000 9200. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  14689. 00000 14689. 00|  28000. 00000 28000. 00|  37500. 00000 37500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUMP| 900. 00000 900. 00| 2500. 00000 2500.00]  22500. 00000 22500. 00
CLEARI NG RI GHT OF WY |
0006 202- 60820 2340.000 n2 | 3. 00000 7020. 00| 4. 00000 9360. 00| 2. 00000 4680. 00
SURFACE M LLING ASPHALT | | |
0007 203- 02000 858.800 n8 | 16. 50000 14170. 20| 12. 00000 10305. 60| 10. 00000 8588. 00
EXCAVATI ON,  COMMON | | |
0008 203- 51223 435.000 n8 | 16. 50000 7177. 50| 13. 00000 5655. 00| 12. 00000 5220. 00
EXCAVATI ON, WATERVAY | |
0009 205- 06932 5.000 m | 50. 00000 250. 00| 35. 00000 175. 00| 92. 00000 460. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0010 205- 06937 600.000 m | 1. 50000 900. 00| 5. 00000 3000. 00| 4.15000 2490. 00
TEMPORARY SI LT FENCE | | |
0011 211- 02060 191.000 n8 | 40. 00000 7640. 00| 22. 00000 4202. 00| 17. 00000 3247.00
B BORROW FOR STRUCTURE BACKFI LL | | |
0012 303-52308 840.100 My | 16. 00000 13441. 60| 17. 75000 14911. 78 20. 00000 16802. 00
COVPACTED AGGREGATE, O, 53 | | |
0013 304- 07493 199.600 My | 59. 70000 11916. 12| 80. 00000 15968. 00| 55. 00000 10978. 00
W DENI NG WTH HVA, TYPE B | | |
0014 305- 06082 100.000 My | 45. 59000 4559. 00| 63. 00000 6300. 00| 55. 00000 5500. 00
HVA PATCHI NG FOR ASPHALT PAVEVENT | | |
0015 402- 07433 379.600 My | 61. 88000 23489. 65| 63. 00000 23914. 80| 57. 00000 21637. 20

HVA SURFACE, TYPE B | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 531 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 630, 334. 12 ROUTE : SR 218
CALL ORDER : 531 CONTRACT ID: B -27168-A COUNTI ES : CASS
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1325036 | (2) 35-1386990 | (3) 35-1489621
| DEI CHVAN EXCAVATI NG CO | I SOM JACK CONSTRUCTI ON CO | HRP CONSTRUCTI ON, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 402- 07438 100.900 My | 59. 70000 6023. 73| 63. 00000 6356. 70| 55. 00000 5549. 50
HVA | NTERVEDI ATE, TYPE B | |
0017 402- 07441 338.500 My | 59. 70000 20208. 45| 63. 00000 21325. 50| 55. 00000 18617. 50
HVA BASE, TYPE B | | |
0018 402- 07451 879.600 My | 59. 70000 52512. 12| 62. 00000 54535. 20| 55. 00000 48378. 00
HVA, TYPE B, WEDGE AND LEVEL | |
0019 404- 05511 694.200 n2 | 0. 11000 76. 36| 0. 25000 173. 55| 0. 10000 69. 42
SEAL COAT, 2 | | |
0021 406- 05521 12830.300 n2 | 0. 11000 1411. 33| 0. 22000 2822. 67| 0. 10000 1283.03
ASPHALT FOR TACK CQOAT | | |
0022 601- 01846 1.000 EACH| 1709. 73000 1709. 73| 1800. 00000 1800. 00| 1600. 00000 1600. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0023 601- 94689 3.000 EACH 2073. 38000 6220. 14| 2150. 00000 6450. 00| 2600. 00000 7800. 00
GUARDRAI L END TREATMENT, CS |
0024 601-97774 1.000 EACH| 922. 71000 922. 71 1000. 00000 1000. 00| 1000. 00000 1000. 00

GUARDRAI L END TREATMENT, OS, SPARE |
PARTS PACKAGE [

BRIDGE RAIL , CURB MOUNT, MDD FI ED |
W BEAM |

|
I
|
0025 601- 99105 87.600 m | 34. 74000 3043. 22| 40. 00000 3504. 00| 40. 00000 3504. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0026 610- 07487 237.100 My | 81. 42000 19304. 68| 85. 00000 20153. 50| 75. 00000 17782. 50
HVA FOR APPROACHES, TYPE B | | |
0027 615- 06527 1.000 EACH 477. 64000 477. 64 700. 00000 700. 00| 575. 00000 575. 00
MONUVENT, SECTI ON CORNER | | |
0028 616- 02320 456.000 n2 | 2. 70000 1231. 20| 3. 60000 1641. 60| 2. 00000 912. 00
GEOTEXTI LES | | |
0029 616- 05688 424.000 My | 44. 00000 18656. 00| 49. 00000 20776. 00| 54. 00000 22896. 00
R PRAP, CLASS 1 | | |
0030 616- 06405 100.000 My | 26. 00000 2600. 00| 19. 00000 1900. 00| 23. 00000 2300. 00
Rl PRAP, REVETMENT | | |
0031 621- 06559 2634.000 12 | 0. 60000 1580. 40| 0. 85000 2238. 90| 0. 55000 1448. 70
MULCHED SEEDI NG, R | | |
0033 621- 06575 967.000 n2 | 3. 76000 3635. 92| 5. 00000 4835. 00| 3. 46000 3345. 82
SODDI NG, NURSERY | | |
0034 702- 90915 7.200 n8 | 564. 48000 4064. 26 425. 00000 3060. 00| 484. 00000 3484. 80
CONCRETE, A FOR BRI DGE RAI L FOOTI NG | | |
0035 703- 51032 250.000 kg | 1. 85000 462. 50| 1. 00000 250. 00| 4.70000 1175. 00
REI NFORCI NG STEEL, EPOXY COATED | |
0036 706- 03705 15.240 m | 200. 82000 3060. 50]| 200. 00000 3048. 00| 400. 00000 6096. 00
|
I



TRANSVERSE MARKI NGS, THERMOPLASTI C, [

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 531 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 630, 334. 12 ROUTE : SR 218
CALL ORDER . 531 CONTRACT ID : B -27168-A COUNTI ES : CASS
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1325036 | (2) 35-1386990 | (3) 35-1489621
| DEI CHVAN EXCAVATI NG CO | SOM JACK CONSTRUCTI ON CO | HRP CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0037 709-51821 LUWP| 2851. 72000 2851. 72| 800. 00000 800. 00| 1300. 00000 1300. 00
SURFACE SEAL | | |
0039 715-05118 24.500 m | 140. 00000 3430. 00| 58. 00000 1421. 00| 100. 00000 2450. 00
PIPE, TYPE 1, O RCULAR 300 nm [ [ |
0040 715- 46000 2.000 EACH 260. 00000 520. 00| 375. 00000 750. 00| 700. 00000 1400. 00
PI PE END SECTI ON, 300 mm | | [
0041 801-04308 6.000 EACH 244, 25000 1465. 50| 260. 00000 1560. 00| 225. 00000 1350. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0042 801-06203 1550.000 m | 0. 46000 713. 00| 0. 66000 1023. 00| 0. 50000 775. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0043 801- 06207 250.000 m | 3. 08000 770. 00| 0. 50000 125. 00| 1. 00000 250. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0044 801- 06606 19. 000 EACH 1. 09000 20. 71| 1. 00000 19. 00| 19. 00000 361. 00
BARRI CADE, |11B | | [
0045 801- 06625 28.000 EACH 86. 84000 2431. 52| 110. 00000 3080. 00| 80. 00000 2240. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0046 801- 06640 41.000 EACH 104. 75000 4294. 75| 120. 00000 4920. 00| 96. 50000 3956. 50
CONSTRUCTI ON SI GN, A | | |
0047 801-06775 LUWP| 2000. 00000 2000. 00| 5500. 00000 5500. 00| 7885. 52000 7885. 52
MAI NTAI NI NG TRAFFI C | | |
0048 801-07118 32.400 m | 41. 25000 1336. 50| 49. 00000 1587. 60| 38. 00000 1231. 20
BARRI CADE, I11-A | | [
0049 801-07119 21.600 m | 45. 59000 984. 74| 52. 00000 1123. 20| 42. 00000 907. 20
BARRI CADE, I11-B | | |
0051 802-05701 6.900 m | 40. 65000 280. 49| 50. 00000 345. 00| 37. 45000 258. 41
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ |
0052 802- 76025 3.460 n2 | 151. 97000 525. 82| 300. 00000 1038. 00| 150. 00000 519. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | [
0053 808- 06703 910.000 m | 1. 36000 1237. 60| 2. 05000 1865. 50| 1. 35000 1228. 50
LI NE, THERMOPLASTI C, SCLID, WH TE, 100mnmm] | |
0054 808- 75240 290.000 m | 1. 36000 394. 40| 2. 10000 609. 00| 1. 45000 420. 50
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | |
0055 808- 75245 121.000 m | 1. 36000 164. 56| 2. 05000 248. 05| 1. 35000 163. 35
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm [ |
0056 808- 75297 33.000 m | 13. 03000 429. 99| 18. 00000 594. 00| 13. 20000 435. 60
I
|

STOP LINE, 600 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/03
PAGE : 531 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 630, 334. 12 ROUTE : SR 218
CALL ORDER . 531 CONTRACT ID : B -27168-A COUNTI ES : CASS
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1325036 | (2) 35-1386990 | (3) 35-1489621
| DEI CHVAN EXCAVATI NG CO | SOM JACK CONSTRUCTI ON CO | HRP CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0057 202-51330 LUWP| 4900. 00000 4900. 00| 15000. 00000 15000. 00| 35000. 00000 35000. 00
PRESENT STRUCTURE, REMOVE | | [
0058 207- 07500 1607.100 n2 | 10. 50000 16874. 55| 9. 50000 15267. 45| 3. 00000 4821. 30
SUBGRADE TREATMENT, TYPE C | | [
0059 621- 06548 0.650 kg | 59. 71000 38. 81| 55. 00000 35. 75| 55. 00000 35.75
SEED M XTURE, CV | | [
0060 621-01004 2.000 EACH 217.11000 434. 22| 700. 00000 1400. 00| 200. 00000 400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0061 710-51864 104. 000 EACH 11. 94000 1241. 76| 12. 00000 1248. 00| 50. 00000 5200. 00
FI ELD DRI LLED HOLE | | |
0062 723-06660 42.800 n2 | 702. 00000 30045. 60| 656. 00000 28076. 80| 1000. 00000 42800. 00
W NGMALL | | |
0063 723- 06927 37.000 m | 5015. 00000 185555. 00| 4775. 00000 176675. 00| 7725. 00000 285825. 00
STRUCTURE, PRECAST THREE- S| DED, 7320 mm | | [
X 2580 nmm [ [ [
0064 213-52830 277.000 n8 | 83. 00000 22991. 00| 88. 00000 24376. 00| 184. 00000 50968. 00
FLOMBLE MORTAR | | [
SECTI ON TOTALS | $ 559, 286. 20| $ 593, 050. 15| $ 768, 801. 30
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-

CONTRACT TOTALS | $ 559, 286. 20| $ 593, 050. 15| $ 768, 801. 30







